
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based
on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California
Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916)
654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that
you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 10, 2003

07-LA-101-17.9/19.5
07-101964
ACNH-Q101(042)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES FROM VINELAND AVENUE TO 0.3 KM NORTH OF TUJUNGA AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 24, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 8 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 8
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

After the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the
Department of Transportation, the Contractor shall begin work within 5 calendar days after January 5, 2004.

No work shall be performed on this project before January 5, 2004, unless the Engineer and the Contractor have
mutually agreed on a start date following contract approval.

The work, except plant establishment work, shall be diligently prosecuted to completion before the expiration of the
NUMBER OF WORKING DAYS BID beginning on the day the Contractor begins work as mutually agreed between the
Engineer and the Contractor, or on the fifth day after January 5, 2004.

Subparagraph (a) of the second paragraph in Section 8-1.06, "Time of Completion," of the Standard Specifications shall
not apply to this project.

In addition to subparagraphs (b) and (c) of the second paragraph in Section 8-1.06, "Time of Completion," of the
Standard Specifications, Saturdays, Sundays and days designated with "x" or "xx" in Table Z, "Lane Closure Restrictions for
Designated Legal Holidays and Special Days" in "Maintaining Traffic" of these special provisions shall be considered
exceptions to working days as defined in Section 8-1.06.

The Contractor shall pay to the State of California the sum of $10,500 per day, for each and every calendar day's delay in
finishing the work, except plant establishment work,  after expiration of the number of working days bid, until work requiring
closure of lanes, ramps, connectors or shoulders on State Highway Route 101 is complete.

The Contractor shall pay to the State of California the sum of $ 4,800 per day, for each and every calendar day's delay in
finishing the work, except plant establishment work,  after expiration of the number of working days bid, if no further lane,
ramps, connectors or shoulders closures are required on State Highway Route 101 to complete the remaining work.

The Contractor shall diligently prosecute the plant establishment work to completion before the expiration of the number
of working days specified in Section 10-2.04, "Highway Planting," of these special provisions, beginning on the day after
completion of the planting work (except plant establishment work and other items of work specified to be performed for the
life of the contract).  The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar
day's delay in completing the plant establishment work in excess of the number of working days specified.

In no case will liquidated damages of more than $10,500 per day be assessed.
The 72 hours advance notice before beginning work as referred to in Section 8-1.03, "Beginning of Work," of the

Standard Specifications is changed to 24 hours advance notice for this project.

CONTRACT NO. 07-101964
REVISED PER ADDENDUM NO. 1 DATED JULY 10, 2003



ENGINEER'S ESTIMATE
07-101954

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

6
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

7
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 3810

8
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 79

9
(S)

120300 TEMPORARY PAVEMENT MARKER EA 1430

10
(S)

129000 TEMPORARY RAILING (TYPE K) EA 3060

11
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 84

12 049414 JACKING SUPERSTRUCTURE LS LUMP SUM LUMP SUM

13 031426 ABANDON PIPE M 65

14
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 520

15
(S)

150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 530

16
(S)

150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 3730

17
(S)

150722 REMOVE PAVEMENT MARKER EA 1360

18 150742 REMOVE ROADSIDE SIGN EA 7

19 150760 REMOVE SIGN STRUCTURE EA 1

20 150806 REMOVE PIPE M 21
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TOTAL BID (A):

TOTAL BID (B):
$10,500.00 X ____________________

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 180 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):
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